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CITY OF SOMERVILLE, MASSACHUSETTS 

Department of Purchasing 
JOSEPH A. CURTATONE 

MAYOR 
     

To: Bidders of Dilboy Turf and Track Renovation 

From: Andrea Caruth, Assistant Director of Purchasing 

Date: March 15, 2021 

Re: Responses to Request for Information  

Addendum No. 1 to IFB 21-30 REBID 

This addendum documents responses to all requests for information (RFIs) submitted by prospective 

applicants to this IFB.   

 

The final and substantial completion dates were updated to the following: 

Substantial Completion Dates: June 25th, 2021 

Final Completion Date: July 23rd, 2021 

 

The City must receive submittals 48 hours after the notice of award. 

 

*Important note*: Due to the need for use of the field this summer, this project must meet all deadlines 

listed on page 3 and 17, and updated in this addendum.   Liquidated damages will be strictly enforced 

after the Date of Final Completion.  Please consider this carefully before submitting a bid.   

 

**This addendum changes specifications.  Failure to acknowledge this addendum will result in bid 

disqualification.** 

 

NAME OF COMPANY / INDIVIDUAL:  _________________________________________ 

 

ADDRESS: ____________________________________________________________________ 

 

CITY/STATE/ZIP: ______________________________________________________________ 

 

TELEPHONE/FAX/EMAIL:______________________________________________________  
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SIGNATURE OF AUTHORIZED INDIVIDUAL:___________________________________ 

 

ACKNOWLEDGEMENT OF ADDENDA: 

 

Addendum #1 _________  #2 __________ #3___________ #4 _________   
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# Question Answer 

1. We have a concern with the time frame 
of the project as it relates to asphalt 
repair, or new asphalt. A typical cure time 
for asphalt is upwards of 30 days without 
accelerants. In regards to any liquidated 
damages on this project, our track 
surfacing contractor may have concerns 
with spraying if the asphalt has not fully 
cured. 

Has the curing time been considered in 
regard to the project dates? 

Refer to spec Section 321816-Resilient Sport 
Surfacing, Part-3.4.B.1 for surface preparation.  We 
believe proper scheduling of work by the 
contractor will allow sufficient cure time of asphalt 
to complete resilient surfacing within the project 
schedule requirements. 

 


